TUMKUR DISTRICT.

NOTIFICATION.

The 2nd December 1886.

P. R. Sitaramaiya, Acting Deputy Amildar, Turuvekere, availed himself of the 8 days' privilege leave on the 15th November 1886.

P. N. KRISHNA MURTI,
Dy. Commissioner.

BANGALORE CITY MUNICIPALITY.

The 10th December 1886.

Memo of propositions to be laid before the next ordinary meeting of the City Municipal Commission to be held at their Office premises (District Office buildings) on Tuesday the 21st December 1886 at 7-30 A. M.

I. Cash account current and mortuary returns for the month of November 1886.

II. Report from the Sub-Committee regarding the proposed original works to be inserted in the Budget for the year 1887—88.

III. List of prizes to be awarded at the next City Market Show and other details connected therewith.

IV. Application from Venkatramaiengar, Destraint Officer, for pension.

V. Petition from the residents of the Town on the subject of the transfer of the Town Dispensary to St. Martha's Hospital.

A. SRINIVASACHARLU,
Vice-President.

ASHTAGRAM CHANNEL DIVISION.

The 26th November 1886.

NOTICE TO CONTRACTORS.

Tenders are invited for works in connection with the improvement and extension of the Rampur channel in Nanjangud Taluk.

The estimated cost of which is about Rs. 2,30,000.

II. Tenders should be sent in sealed covers, superscribed "Tenders for Rampur Channel works contract Section No.... " to the Executive Engineer, Ashtagram Channel Division, and should reach him before noon on the 1st January 1887.

III. The works to be carried out are the construction of head sluices, &c., the widening, deepening and otherwise improving of the channel, the construction of distribution sluices, weirs, bridges and three aqueducts.

IV. The plans and schedules of estimated quantities for each contract and forms of tender can be seen at all reasonable times at the Executive Engineer's office, where copies of the specification can also be had on payment of Rs. 5.

V. The work will be divided into convenient sections, one or more of which may be tendered for by the same contractor; but the tenders for different sections must be made separately.

VI. The Executive Engineer does not bind himself to accept the lowest nor any tender, nor will he assign any reason for the non-acceptance of any tender.

VII. Contractors must execute contract bonds within 8 days of intimation being sent to them of the acceptance of their tenders.

VIII. No tenders will be received unless accompanied by a deposit of Rs. 100 as earnest money, which will be returned to unsuccessful tenderers, but will be forfeited in the event of successful tenderers not executing their bonds within the prescribed time.